TABULATION OF BIDS

Bid Schedule A
Project No.: OR EMK 2005(2)
Project Name: AGNESS ROAD

State: OR Opened at: Vancouver, WA
County: CURRY By: Julee McTaggart
SISKIYOU NATIONAL FOREST Date: 05/21/10

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: _ Is/ J. McTaggart

Title:  Contracting Officer Date: 9/21/2010
Contract Awarded to: Laskey-Clifton Corporation Date: _6/18/2010
Contractor Bid Amount Responsive
Laskey-Clifton Corp 1,336,872.60
75355 Hwy 101
Reedsport, OR 97467
James W. Fowler Co. 1,925,740.00

PO Box 489
Dallas, OR 97338

Engineer's Estimate 1,283,848.00
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Bid Schedule A
Project No.. OR EMK 2005(2)
Project Name: AGNESS ROAD
Item Item Item . Unit
No. Unit Description Quantity Price Amount
15101-0000 LPSM MOBILIZATION
Laskey-Clifton Corp ALL 175,500.00 175,500.00
James W. Fowler Co. 190,000.00 190,000.00
ENGINEER'S ESTIMATE 110,000.00 110,000.00
15214-0000 LPSM SURVEY AND STAKING, MISCELLANEQOUS
Laskey-Clifton Corp ALL 8,129.00 8,129.00
James W. Fowler Co. 10,000.00 10,000.00
ENGINEER'S ESTIMATE 2,500.00 2,500.00
15301-0010 LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE
Laskey-Clifton Corp ALL 2,424.00 2,424.00
James W. Fowler Co. 75,000.00 75,000.00
ENGINEER'S ESTIMATE 4,000.00 4,000.00
15401-0000 LPSM CONTRACTOR TESTING
Laskey-Clifton Corp ALL 571.00 571.00
James W. Fowler Co. 20,000.00 20,000.00
ENGINEER'S ESTIMATE 1,000.00 1,000.00
15501-0000 LPSM CONSTRUCTION SCHEDULE
Laskey-Clifton Corp ALL 610.00 610.00
James W. Fowler Co. 5,000.00 5,000.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Laskey-Clifton Corp 450 7.02 3,159.00
James W. Fowler Co. 8.00 3,600.00
ENGINEER'S ESTIMATE 5.00 2,250.00
55601-0900 LNFT BRIDGE RAILING, STEEL (TRAFFIC SIDE)
Laskey-Clifton Corp 1,339 92.25 123,522.75
James W. Fowler Co. 60.00 80,340.00
ENGINEER'S ESTIMATE 44.00 58,916.00
55601-0900 LNFT BRIDGE RAILING, STEEL (PEDESTRIAN SIDE)
Laskey-Clifton Corp 1,298 92.25 119,740.50
James W. Fowler Co. 85.00 110,330.00
ENGINEER'S ESTIMATE 56.00 72,688.00
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55601-0900 LNFT BRIDGE RAILING, STEEL (CURB & POST)
Laskey-Clifton Corp 125 92.25 11,531.25
James W. Fowler Co. 185.00 23,125.00
ENGINEER'S ESTIMATE 80.00 10,000.00
56301-2000 LPSM PAINTING, STEEL STRUCTURE
Laskey-Clifton Corp ALL 500,000.00 500,000.00
James W. Fowler Co. 600,000.00 600,000.00
ENGINEER'S ESTIMATE 670,000.00 670,000.00
57501-0000 LPSM MINOR BRIDGE WORK (SEISMIC RETROFIT)
Laskey-Clifton Corp ALL 99,540.00 99,540.00
James W. Fowler Co. 400,000.00 400,000.00
ENGINEER'S ESTIMATE 75,000.00 75,000.00
57501-0000 LPSM MINOR BRIDGE WORK (RESET STEEL ROCKER BEARINGS)
Laskey-Clifton Corp ALL 61,554.00 61,554.00
James W. Fowler Co. 135,000.00 135,000.00
ENGINEER'S ESTIMATE 12,000.00 12,000.00
57501-0000 LPSM MINOR BRIDGE WORK (EXPANSION JOINT TROUGH)
Laskey-Clifton Corp ALL 14,440.00 14,440.00
James W. Fowler Co. 40,000.00 40,000.00
ENGINEER'S ESTIMATE 7,000.00 7,000.00
57501-0000 LPSM MINOR BRIDGE WORK (EXPANSION JOINT REPAIR)
Laskey-Clifton Corp ALL 6,845.00 6,845.00
James W. Fowler Co. 12,000.00 12,000.00
ENGINEER'S ESTIMATE 4,000.00 4,000.00
57501-0000 LPSM MINOR BRIDGE WORK (REPAIR DECK CONCRETE)
Laskey-Clifton Corp ALL 3,978.00 3,978.00
James W. Fowler Co. 2,000.00 2,000.00
ENGINEER'S ESTIMATE 1,300.00 1,300.00
57501-0000 LPSM MINOR BRIDGE WORK (DRAIN HOLES AT FIXED BEARINGS)
Laskey-Clifton Corp ALL 727.00 727.00
James W. Fowler Co. 1,400.00 1,400.00
ENGINEER'S ESTIMATE 230.00 230.00
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57501-0000 LPSM MINOR BRIDGE WORK (CRACKED WELD REPAIR)
Laskey-Clifton Corp ALL 2,010.00 2,010.00
James W. Fowler Co. 13,000.00 13,000.00
ENGINEER'S ESTIMATE 2,500.00 2,500.00
57501-0000 LPSM MINOR BRIDGE WORK (REPLACE MISSING NUTS)
Laskey-Clifton Corp ALL 277.00 277.00
James W. Fowler Co. 5,000.00 5,000.00
ENGINEER'S ESTIMATE 50.00 50.00
60101-0000 CUYD CONCRETE (APPROACH CURBS)
Laskey-Clifton Corp 6 626.50 3,759.00
James W. Fowler Co. 1,300.00 7,800.00
ENGINEER'S ESTIMATE 1,800.00 10,800.00
61701-1850 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A WOOD POSTS
Laskey-Clifton Corp 88 30.00 2,640.00
James W. Fowler Co. 34.00 2,992.00
ENGINEER'S ESTIMATE 45.00 3,960.00
61702-1200 EACH TERMINAL SECTION, TYPE LST
Laskey-Clifton Corp 6 1,432.50 8,595.00
James W. Fowler Co. 1,600.00 9,600.00
ENGINEER'S ESTIMATE 4,000.00 24,000.00
61702-1300 EACH TERMINAL SECTION, TYPE MELT
Laskey-Clifton Corp 1 2,972.00 2,972.00
James W. Fowler Co. 3,000.00 3,000.00
ENGINEER'S ESTIMATE 4,000.00 4,000.00
61707-0000 LNFT STRUCTURE TRANSITION RAILING
Laskey-Clifton Corp 142 157.00 22,294.00
James W. Fowler Co. 170.00 24,140.00
ENGINEER'S ESTIMATE 130.00 18,460.00
63401-0000 LNFT PAVEMENT MARKINGS
Laskey-Clifton Corp 12,500 0.25 3,125.00
James W. Fowler Co. 0.25 3,125.00
ENGINEER'S ESTIMATE 1.50 18,750.00
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Item Item Item . Unit
No. Unit Description Quantity Price Amount
63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Laskey-Clifton Corp 120 75.00 9,000.00
James W. Fowler Co. 55.00 6,600.00
ENGINEER'S ESTIMATE 64.00 7,680.00
63502-2100 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION
Laskey-Clifton Corp 4 3,919.00 15,676.00
James W. Fowler Co. 3,000.00 12,000.00
ENGINEER'S ESTIMATE 4,000.00 16,000.00
63502-3100 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Laskey-Clifton Corp 2 24,957.00 49,914.00
James W. Fowler Co. 18,000.00 36,000.00
ENGINEER'S ESTIMATE 50,000.00 100,000.00

63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Laskey-Clifton Corp 1,596 41.25 65,835.00
James W. Fowler Co. 45.00 71,820.00
ENGINEER'S ESTIMATE 7.50 11,970.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Laskey-Clifton Corp 108 2.70 291.60
James W. Fowler Co. 3.50 378.00
ENGINEER'S ESTIMATE 0.50 54.00

63503-0800 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL
Laskey-Clifton Corp 12,500 0.53 6,625.00
James W. Fowler Co. 0.60 7,500.00
ENGINEER'S ESTIMATE 1.50 18,750.00
63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Laskey-Clifton Corp 250 21.39 5,347.50
James W. Fowler Co. 35.00 8,750.00
ENGINEER'S ESTIMATE 19.00 4,750.00
63509-1000 FIXHR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Laskey-Clifton Corp 120 52.00 6,240.00
James W. Fowler Co. 52.00 6,240.00
ENGINEER'S ESTIMATE 52.00 6,240.00






