

Summary - Tabulation of Bids

MT PRA-GLAC 10(17) & 10(18) Going to the Sun Road Wall Repairs, Phase II & IV

Bids Opened: 07-29-03

Schedule	Bidders				
	Westway Construction (Bid Not Extended)	Morgen & Oswood Const	JTL Group	Dick Anderson Construction (Bid Not Extended)	Engineer's Estimate
Base	\$2,194,918.00	\$2,922,131.50	\$2,165,022.00	\$3,199,072.00	\$2,067,962.00
Option A	\$633,493.00	\$691,005.00	\$1,048,677.50	\$1,037,298.00	\$647,310.00
Option B	\$1,697,492.00	\$1,667,885.00	\$2,110,241.00	\$1,831,514.00	\$1,480,798.25
Option C	\$863,930.00	\$879,214.50	\$1,252,237.00	\$999,079.50	\$750,439.50
Option D	\$567,925.00	\$573,130.00	\$554,950.00	\$399,587.00	\$549,215.00
Option G					
TOTAL	\$5,957,758.00	\$6,733,366.00	\$7,131,127.50	\$7,466,550.50	\$5,495,724.75