
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT PRA - GLAC 10(17) & 10(18)
GOING TO THE SUN ROAD (PHASE III) & (PHASE IV)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
GLACIER
GLACIER NATIONAL PARK

HELENA, MT
Gene Kaufman
07/29/03

Signed:  Julee McTaggart

Title:  Contracting Officer                                                            Date:  10/17/2003

Contract Awarded to:  Morgen & Oswood Construction Co., Inc.                        Date:  10/24/2003

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Base

J T L GROUP, INC. - KALISPELL
3131 HWY 2 EAST
KALISPELL, MT  59901

 2,165,022.00

WESTWAY CONSTRUCTION, INC.
P O BOX 519
AIRWAY HEIGHTS, WA  99001

 2,194,918.00

MORGEN & OSWOOD CONSTRUCTION CO INC
1321 8TH AVENUE NORTH, SUITE 2
P O BOX 3009
GREAT FALLS, MT  59403-3009

 2,922,131.50

DICK ANDERSON CONSTRUCTION, INC.
4610 TRI HILL FRONTAGE ROAD
GREAT FALLS, MT  50404

 3,199,072.00

Engineer's Estimate 2,067,962.00
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15101 LPSM Mobilization
J T L GROUP, INC. - KALISPELL ALL 285,900.00    285,900.00
WESTWAY CONSTRUCTION, INC. 475,000.00    475,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,100,000.00  1,100,000.00
DICK ANDERSON CONSTRUCTION, INC. 300,000.00    300,000.00
ENGINEER'S ESTIMATE 227,000.00    227,000.00

15201 LPSM Construction survey and staking
J T L GROUP, INC. - KALISPELL ALL 10,750.00     10,750.00
WESTWAY CONSTRUCTION, INC. 26,000.00     26,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 10,000.00     10,000.00
DICK ANDERSON CONSTRUCTION, INC. 21,100.00     21,100.00
ENGINEER'S ESTIMATE 22,500.00     22,500.00

15303 LPSM Quality control and assurance system
J T L GROUP, INC. - KALISPELL ALL 102,860.00    102,860.00
WESTWAY CONSTRUCTION, INC. 55,000.00     55,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 33,500.00     33,500.00
DICK ANDERSON CONSTRUCTION, INC. 515,680.00    515,680.00
ENGINEER'S ESTIMATE 17,500.00     17,500.00

15401 LPSM Contractor testing
J T L GROUP, INC. - KALISPELL ALL 40,070.00     40,070.00
WESTWAY CONSTRUCTION, INC. 55,000.00     55,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 33,500.00     33,500.00
DICK ANDERSON CONSTRUCTION, INC. 85,800.00     85,800.00
ENGINEER'S ESTIMATE 34,500.00     34,500.00

15501 LPSM Construction schedule
J T L GROUP, INC. - KALISPELL ALL 4,590.00      4,590.00
WESTWAY CONSTRUCTION, INC. 2,000.00      2,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 6,000.00      6,000.00
DICK ANDERSON CONSTRUCTION, INC. 564,974.00    564,974.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00

15703 m Silt fence
J T L GROUP, INC. - KALISPELL 370 25.00      9,250.00
WESTWAY CONSTRUCTION, INC. 25.00      9,250.00
MORGEN & OSWOOD CONSTRUCTION CO INC 26.50      9,805.00
DICK ANDERSON CONSTRUCTION, INC. 19.30      7,141.00
ENGINEER'S ESTIMATE 6.00      2,220.00
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15801 m3 Watering for dust control
J T L GROUP, INC. - KALISPELL 2,500 0.85      2,125.00
WESTWAY CONSTRUCTION, INC. 10.00     25,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1.00      2,500.00
DICK ANDERSON CONSTRUCTION, INC. 17.00     42,500.00
ENGINEER'S ESTIMATE 6.00     15,000.00

20301 A each Removal of catch basin
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20301 B each Removal of pipe culvert
J T L GROUP, INC. - KALISPELL 1 2,800.00      2,800.00
WESTWAY CONSTRUCTION, INC. 800.00        800.00
MORGEN & OSWOOD CONSTRUCTION CO INC 840.00        840.00
DICK ANDERSON CONSTRUCTION, INC. 480.00        480.00
ENGINEER'S ESTIMATE 2,000.00      2,000.00

20302 A m Removal of asphalt curb
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 B m Removal of guardrail , temporary wood rail and steel post
J T L GROUP, INC. - KALISPELL 65 30.00      1,950.00
WESTWAY CONSTRUCTION, INC. 11.00        715.00
MORGEN & OSWOOD CONSTRUCTION CO INC 28.00      1,820.00
DICK ANDERSON CONSTRUCTION, INC. 46.00      2,990.00
ENGINEER'S ESTIMATE 25.00      1,625.00

20302 C m Removal of concrete barrier
J T L GROUP, INC. - KALISPELL 120 30.00      3,600.00
WESTWAY CONSTRUCTION, INC. 40.00      4,800.00
MORGEN & OSWOOD CONSTRUCTION CO INC 45.00      5,400.00
DICK ANDERSON CONSTRUCTION, INC. 49.00      5,880.00
ENGINEER'S ESTIMATE 25.00      3,000.00
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20302 D m Removal of concrete barrier guardwall
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 E m Removal of stone masonry guardwall
J T L GROUP, INC. - KALISPELL 132 850.00    112,200.00
WESTWAY CONSTRUCTION, INC. 800.00    105,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 895.00    118,140.00
DICK ANDERSON CONSTRUCTION, INC. 787.00    103,884.00
ENGINEER'S ESTIMATE 800.00    105,600.00

20303 A m2 Removal of asphalt pavement
J T L GROUP, INC. - KALISPELL 970 11.00     10,670.00
WESTWAY CONSTRUCTION, INC. 20.00     19,400.00
MORGEN & OSWOOD CONSTRUCTION CO INC 8.25      8,002.50
DICK ANDERSON CONSTRUCTION, INC. 21.50     20,855.00
ENGINEER'S ESTIMATE 10.00      9,700.00

20303 B m2 Removal of portland cement concrete paved waterway
J T L GROUP, INC. - KALISPELL 55 42.00      2,310.00
WESTWAY CONSTRUCTION, INC. 58.00      3,190.00
MORGEN & OSWOOD CONSTRUCTION CO INC 21.00      1,155.00
DICK ANDERSON CONSTRUCTION, INC. 93.00      5,115.00
ENGINEER'S ESTIMATE 40.00      2,200.00

20303 C m2 Removal of stone masonry
J T L GROUP, INC. - KALISPELL 200 510.00    102,000.00
WESTWAY CONSTRUCTION, INC. 490.00     98,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 530.00    106,000.00
DICK ANDERSON CONSTRUCTION, INC. 466.00     93,200.00
ENGINEER'S ESTIMATE 380.00     76,000.00

20303 D m2 Removal of mechanically stabilized earth wall (Reinforced Conc. Ret. Wall)
J T L GROUP, INC. - KALISPELL 20 980.00     19,600.00
WESTWAY CONSTRUCTION, INC. 120.00      2,400.00
MORGEN & OSWOOD CONSTRUCTION CO INC 510.00     10,200.00
DICK ANDERSON CONSTRUCTION, INC. 483.00      9,660.00
ENGINEER'S ESTIMATE 500.00     10,000.00
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20401 m3 Roadway excavation
J T L GROUP, INC. - KALISPELL 180 86.00     15,480.00
WESTWAY CONSTRUCTION, INC. 90.00     16,200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 80.00     14,400.00
DICK ANDERSON CONSTRUCTION, INC. 41.00      7,380.00
ENGINEER'S ESTIMATE 70.00     12,600.00

20426 each Boulders , remove and reset
J T L GROUP, INC. - KALISPELL 7 310.00      2,170.00
WESTWAY CONSTRUCTION, INC. 160.00      1,120.00
MORGEN & OSWOOD CONSTRUCTION CO INC 250.00      1,750.00
DICK ANDERSON CONSTRUCTION, INC. 330.00      2,310.00
ENGINEER'S ESTIMATE 250.00      1,750.00

20801 m3 Structure excavation
J T L GROUP, INC. - KALISPELL 110.0 140.00     15,400.00
WESTWAY CONSTRUCTION, INC. 132.00     14,520.00
MORGEN & OSWOOD CONSTRUCTION CO INC 60.00      6,600.00
DICK ANDERSON CONSTRUCTION, INC. 237.00     26,070.00
ENGINEER'S ESTIMATE 170.00     18,700.00

20803 m3 Structural backfill
J T L GROUP, INC. - KALISPELL 35.0 450.00     15,750.00
WESTWAY CONSTRUCTION, INC. 118.00      4,130.00
MORGEN & OSWOOD CONSTRUCTION CO INC 82.00      2,870.00
DICK ANDERSON CONSTRUCTION, INC. 390.00     13,650.00
ENGINEER'S ESTIMATE 215.00      7,525.00

25102 t Placed riprap, class 3
J T L GROUP, INC. - KALISPELL 13.0 250.00      3,250.00
WESTWAY CONSTRUCTION, INC. 123.00      1,599.00
MORGEN & OSWOOD CONSTRUCTION CO INC 145.00      1,885.00
DICK ANDERSON CONSTRUCTION, INC. 272.00      3,536.00
ENGINEER'S ESTIMATE 200.00      2,600.00

30802 t Roadway aggregate method 2
J T L GROUP, INC. - KALISPELL 400.0 55.00     22,000.00
WESTWAY CONSTRUCTION, INC. 70.00     28,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 55.00     22,000.00
DICK ANDERSON CONSTRUCTION, INC. 65.00     26,000.00
ENGINEER'S ESTIMATE 70.00     28,000.00
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40201 t Minor hot asphalt concrete
J T L GROUP, INC. - KALISPELL 190.0 110.00     20,900.00
WESTWAY CONSTRUCTION, INC. 166.00     31,540.00
MORGEN & OSWOOD CONSTRUCTION CO INC 115.00     21,850.00
DICK ANDERSON CONSTRUCTION, INC. 440.00     83,600.00
ENGINEER'S ESTIMATE 160.00     30,400.00

55206 m2 Concrete color finish
J T L GROUP, INC. - KALISPELL 7.00 920.00      6,440.00
WESTWAY CONSTRUCTION, INC. 145.00      1,015.00
MORGEN & OSWOOD CONSTRUCTION CO INC 70.00        490.00
DICK ANDERSON CONSTRUCTION, INC. 117.00        819.00
ENGINEER'S ESTIMATE 400.00      2,800.00

55210 kg Concrete coloring agent
J T L GROUP, INC. - KALISPELL 255 31.00      7,905.00
WESTWAY CONSTRUCTION, INC. 13.00      3,315.00
MORGEN & OSWOOD CONSTRUCTION CO INC 25.00      6,375.00
DICK ANDERSON CONSTRUCTION, INC. 130.00     33,150.00
ENGINEER'S ESTIMATE 20.00      5,100.00

60101 m3 Concrete , minor structure leveling
J T L GROUP, INC. - KALISPELL 35.00 1,920.00     67,200.00
WESTWAY CONSTRUCTION, INC. 1,100.00     38,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 2,040.00     71,400.00
DICK ANDERSON CONSTRUCTION, INC. 1,640.00     57,400.00
ENGINEER'S ESTIMATE 1,300.00     45,500.00

60201 A m 450 millimeter pipe culvert
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

60201 B m 450 millimeter pipe culvert , full-round-downdrain
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00
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60201 C m 600 millimeter pipe culvert
J T L GROUP, INC. - KALISPELL 12.0 200.00      2,400.00
WESTWAY CONSTRUCTION, INC. 300.00      3,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 395.00      4,740.00
DICK ANDERSON CONSTRUCTION, INC. 90.00      1,080.00
ENGINEER'S ESTIMATE 425.00      5,100.00

60206 each End section for 600 millimeter pipe culvert
J T L GROUP, INC. - KALISPELL 1 370.00        370.00
WESTWAY CONSTRUCTION, INC. 550.00        550.00
MORGEN & OSWOOD CONSTRUCTION CO INC 595.00        595.00
DICK ANDERSON CONSTRUCTION, INC. 326.00        326.00
ENGINEER'S ESTIMATE 525.00        525.00

60705 each Cleaning culverts in place
J T L GROUP, INC. - KALISPELL 1 990.00        990.00
WESTWAY CONSTRUCTION, INC. 800.00        800.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,000.00      1,000.00
DICK ANDERSON CONSTRUCTION, INC. 220.00        220.00
ENGINEER'S ESTIMATE 870.00        870.00

60918 m Portland cement concrete gutter
J T L GROUP, INC. - KALISPELL 205.0 270.00     55,350.00
WESTWAY CONSTRUCTION, INC. 228.00     46,740.00
MORGEN & OSWOOD CONSTRUCTION CO INC 4.75        973.75
DICK ANDERSON CONSTRUCTION, INC. 166.00     34,030.00
ENGINEER'S ESTIMATE 180.00     36,900.00

61701 A m Guardrail system, removable , type 1
J T L GROUP, INC. - KALISPELL 17.0 1,140.00     19,380.00
WESTWAY CONSTRUCTION, INC. 885.00     15,045.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,080.00     18,360.00
DICK ANDERSON CONSTRUCTION, INC. 1,074.00     18,258.00
ENGINEER'S ESTIMATE 1,300.00     22,100.00

61701 B m Guardrail system, removable , type 2
J T L GROUP, INC. - KALISPELL 225.0 1,330.00    299,250.00
WESTWAY CONSTRUCTION, INC. 1,166.00    262,350.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,350.00    303,750.00
DICK ANDERSON CONSTRUCTION, INC. 1,000.00    225,000.00
ENGINEER'S ESTIMATE 1,300.00    292,500.00
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61701 C m Guardrail system, removable , type 3
J T L GROUP, INC. - KALISPELL 37.0 1,360.00     50,320.00
WESTWAY CONSTRUCTION, INC. 1,145.00     42,365.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,350.00     49,950.00
DICK ANDERSON CONSTRUCTION, INC. 995.00     36,815.00
ENGINEER'S ESTIMATE 1,300.00     48,100.00

62001 m3 Rubble masonry, rock face finish (Ashlar)
J T L GROUP, INC. - KALISPELL 9 1,970.00     17,730.00
WESTWAY CONSTRUCTION, INC. 1,905.00     17,145.00
MORGEN & OSWOOD CONSTRUCTION CO INC 2,065.00     18,585.00
DICK ANDERSON CONSTRUCTION, INC. 1,812.00     16,308.00
ENGINEER'S ESTIMATE 2,300.00     20,700.00

62002 A m Stone masonry guardwall , type 1
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

62002 B m Stone masonry guardwall , type 2
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 1,440.00          0.00

62002 C m Stone masonry guardwall , type 3
J T L GROUP, INC. - KALISPELL 0.00          0.00
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

62017 m2 Stone masonry wall veneer
J T L GROUP, INC. - KALISPELL 233.0 1,130.00    263,290.00
WESTWAY CONSTRUCTION, INC. 1,100.00    256,300.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,190.00    277,270.00
DICK ANDERSON CONSTRUCTION, INC. 1,044.00    243,252.00
ENGINEER'S ESTIMATE 1,500.00    349,500.00
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62019 m2 Repointing existing stone masonry wall
J T L GROUP, INC. - KALISPELL 63.0 330.00     20,790.00
WESTWAY CONSTRUCTION, INC. 320.00     20,160.00
MORGEN & OSWOOD CONSTRUCTION CO INC 345.00     21,735.00
DICK ANDERSON CONSTRUCTION, INC. 304.00     19,152.00
ENGINEER'S ESTIMATE 450.00     28,350.00

62020 m2 Remove and reset stone masonry
J T L GROUP, INC. - KALISPELL 25.0 1,850.00     46,250.00
WESTWAY CONSTRUCTION, INC. 1,900.00     47,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,945.00     48,625.00
DICK ANDERSON CONSTRUCTION, INC. 1,709.00     42,725.00
ENGINEER'S ESTIMATE 1,600.00     40,000.00

62201 A hour Grader, motor, 90 kW minimum
J T L GROUP, INC. - KALISPELL 16.0 100.00      1,600.00
WESTWAY CONSTRUCTION, INC. 130.00      2,080.00
MORGEN & OSWOOD CONSTRUCTION CO INC 110.00      1,760.00
DICK ANDERSON CONSTRUCTION, INC. 290.00      4,640.00
ENGINEER'S ESTIMATE 122.00      1,952.00

62201 B hour Hydraulic excavator, 1.1 m3 minimum capacity with thumb attachment
J T L GROUP, INC. - KALISPELL 30.0 120.00      3,600.00
WESTWAY CONSTRUCTION, INC. 115.00      3,450.00
MORGEN & OSWOOD CONSTRUCTION CO INC 70.00      2,100.00
DICK ANDERSON CONSTRUCTION, INC. 290.00      8,700.00
ENGINEER'S ESTIMATE 0.00          0.00

62201 C hour Loader/backhoe, wheel type tractor, 35 kW minimum
J T L GROUP, INC. - KALISPELL 10.0 100.00      1,000.00
WESTWAY CONSTRUCTION, INC. 75.00        750.00
MORGEN & OSWOOD CONSTRUCTION CO INC 90.00        900.00
DICK ANDERSON CONSTRUCTION, INC. 232.00      2,320.00
ENGINEER'S ESTIMATE 105.00      1,050.00

62201 D hour Truck, highway, dump body, rear, 7.6 m3 minimum capacity
J T L GROUP, INC. - KALISPELL 56.0 90.00      5,040.00
WESTWAY CONSTRUCTION, INC. 96.00      5,376.00
MORGEN & OSWOOD CONSTRUCTION CO INC 90.00      5,040.00
DICK ANDERSON CONSTRUCTION, INC. 156.00      8,736.00
ENGINEER'S ESTIMATE 105.00      5,880.00
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62301 hour General labor
J T L GROUP, INC. - KALISPELL 140.0 40.00      5,600.00
WESTWAY CONSTRUCTION, INC. 48.00      6,720.00
MORGEN & OSWOOD CONSTRUCTION CO INC 50.00      7,000.00
DICK ANDERSON CONSTRUCTION, INC. 44.00      6,160.00
ENGINEER'S ESTIMATE 45.00      6,300.00

63308 each Removing and resetting signs
J T L GROUP, INC. - KALISPELL 1 460.00        460.00
WESTWAY CONSTRUCTION, INC. 480.00        480.00
MORGEN & OSWOOD CONSTRUCTION CO INC 480.00        480.00
DICK ANDERSON CONSTRUCTION, INC. 316.00        316.00
ENGINEER'S ESTIMATE 150.00        150.00

63401 m Pavement markings type B, solid yellow
J T L GROUP, INC. - KALISPELL 1,600 2.00      3,200.00
WESTWAY CONSTRUCTION, INC. 10.00     16,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 10.00     16,000.00
DICK ANDERSON CONSTRUCTION, INC. 10.00     16,000.00
ENGINEER'S ESTIMATE 2.00      3,200.00

63505 A each Barricade type I
J T L GROUP, INC. - KALISPELL 12 71.00        852.00
WESTWAY CONSTRUCTION, INC. 63.00        756.00
MORGEN & OSWOOD CONSTRUCTION CO INC 75.00        900.00
DICK ANDERSON CONSTRUCTION, INC. 72.00        864.00
ENGINEER'S ESTIMATE 75.00        900.00

63505 B each Barricade type III (2.4 meter)
J T L GROUP, INC. - KALISPELL 6 210.00      1,260.00
WESTWAY CONSTRUCTION, INC. 251.00      1,506.00
MORGEN & OSWOOD CONSTRUCTION CO INC 225.00      1,350.00
DICK ANDERSON CONSTRUCTION, INC. 214.00      1,284.00
ENGINEER'S ESTIMATE 340.00      2,040.00

63506 each Cone type 700 millimeter tubular
J T L GROUP, INC. - KALISPELL 40 34.00      1,360.00
WESTWAY CONSTRUCTION, INC. 32.00      1,280.00
MORGEN & OSWOOD CONSTRUCTION CO INC 40.00      1,600.00
DICK ANDERSON CONSTRUCTION, INC. 35.00      1,400.00
ENGINEER'S ESTIMATE 35.00      1,400.00
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63507 m2 Construction sign
J T L GROUP, INC. - KALISPELL 69.00 200.00     13,800.00
WESTWAY CONSTRUCTION, INC. 191.00     13,179.00
MORGEN & OSWOOD CONSTRUCTION CO INC 210.00     14,490.00
DICK ANDERSON CONSTRUCTION, INC. 203.00     14,007.00
ENGINEER'S ESTIMATE 425.00     29,325.00

63508 each Drum type 1 meter
J T L GROUP, INC. - KALISPELL 10 86.00        860.00
WESTWAY CONSTRUCTION, INC. 95.00        950.00
MORGEN & OSWOOD CONSTRUCTION CO INC 90.00        900.00
DICK ANDERSON CONSTRUCTION, INC. 87.00        870.00
ENGINEER'S ESTIMATE 95.00        950.00

63509 fix hr rate Flagger
J T L GROUP, INC. - KALISPELL 5,800.0 34.00    197,200.00
WESTWAY CONSTRUCTION, INC. 34.00    197,200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 34.00    197,200.00
DICK ANDERSON CONSTRUCTION, INC. 34.00    197,200.00
ENGINEER'S ESTIMATE 34.00    197,200.00

63510 hour Pilot car
J T L GROUP, INC. - KALISPELL 1,010.0 50.00     50,500.00
WESTWAY CONSTRUCTION, INC. 55.00     55,550.00
MORGEN & OSWOOD CONSTRUCTION CO INC 40.00     40,400.00
DICK ANDERSON CONSTRUCTION, INC. 39.00     39,390.00
ENGINEER'S ESTIMATE 47.00     47,470.00

63511 m Temporary concrete barrier
J T L GROUP, INC. - KALISPELL 155.0 170.00     26,350.00
WESTWAY CONSTRUCTION, INC. 110.00     17,050.00
MORGEN & OSWOOD CONSTRUCTION CO INC 180.00     27,900.00
DICK ANDERSON CONSTRUCTION, INC. 174.00     26,970.00
ENGINEER'S ESTIMATE 145.00     22,475.00

63512 m Moving temporary concrete barrier
J T L GROUP, INC. - KALISPELL 300.0 25.00      7,500.00
WESTWAY CONSTRUCTION, INC. 56.00     16,800.00
MORGEN & OSWOOD CONSTRUCTION CO INC 26.00      7,800.00
DICK ANDERSON CONSTRUCTION, INC. 26.00      7,800.00
ENGINEER'S ESTIMATE 23.00      6,900.00
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63514 m Temporary pavement markings
J T L GROUP, INC. - KALISPELL 940.0 2.50      2,350.00
WESTWAY CONSTRUCTION, INC. 3.00      2,820.00
MORGEN & OSWOOD CONSTRUCTION CO INC 11.00     10,340.00
DICK ANDERSON CONSTRUCTION, INC. 7.50      7,050.00
ENGINEER'S ESTIMATE 3.25      3,055.00

63521 A each Warning light type A
J T L GROUP, INC. - KALISPELL 12 25.00        300.00
WESTWAY CONSTRUCTION, INC. 51.00        612.00
MORGEN & OSWOOD CONSTRUCTION CO INC 27.00        324.00
DICK ANDERSON CONSTRUCTION, INC. 26.00        312.00
ENGINEER'S ESTIMATE 90.00      1,080.00

63521 B each Warning light type C
J T L GROUP, INC. - KALISPELL 40 25.00      1,000.00
WESTWAY CONSTRUCTION, INC. 51.00      2,040.00
MORGEN & OSWOOD CONSTRUCTION CO INC 27.00      1,080.00
DICK ANDERSON CONSTRUCTION, INC. 26.00      1,040.00
ENGINEER'S ESTIMATE 90.00      3,600.00

63529 each Temporary traffic signal system
J T L GROUP, INC. - KALISPELL 1 22,780.00     22,780.00
WESTWAY CONSTRUCTION, INC. 12,000.00     12,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 24,000.00     24,000.00
DICK ANDERSON CONSTRUCTION, INC. 23,000.00     23,000.00
ENGINEER'S ESTIMATE 33,000.00     33,000.00

63530 each Relocating temporary traffic signal system
J T L GROUP, INC. - KALISPELL 4 1,720.00      6,880.00
WESTWAY CONSTRUCTION, INC. 2,800.00     11,200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 450.00      1,800.00
DICK ANDERSON CONSTRUCTION, INC. 1,740.00      6,960.00
ENGINEER'S ESTIMATE 1,000.00      4,000.00

63531 m Temporary fence, plastic
J T L GROUP, INC. - KALISPELL 150 7.00      1,050.00
WESTWAY CONSTRUCTION, INC. 15.00      2,250.00
MORGEN & OSWOOD CONSTRUCTION CO INC 10.00      1,500.00
DICK ANDERSON CONSTRUCTION, INC. 9.50      1,425.00
ENGINEER'S ESTIMATE 7.00      1,050.00
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63560 day Traffic and safety supervisor
J T L GROUP, INC. - KALISPELL 145 990.00    143,550.00
WESTWAY CONSTRUCTION, INC. 500.00     72,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,040.00    150,800.00
DICK ANDERSON CONSTRUCTION, INC. 1,000.00    145,000.00
ENGINEER'S ESTIMATE 1,040.00    150,800.00

63901 A each Portable toilet
J T L GROUP, INC. - KALISPELL 4 170.00        680.00
WESTWAY CONSTRUCTION, INC. 800.00      3,200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 250.00      1,000.00
DICK ANDERSON CONSTRUCTION, INC. 87.00        348.00
ENGINEER'S ESTIMATE 330.00      1,320.00

63901 B each Toilet maintenance
J T L GROUP, INC. - KALISPELL 20 57.00      1,140.00
WESTWAY CONSTRUCTION, INC. 251.00      5,020.00
MORGEN & OSWOOD CONSTRUCTION CO INC 70.00      1,400.00
DICK ANDERSON CONSTRUCTION, INC. 232.00      4,640.00
ENGINEER'S ESTIMATE 70.00      1,400.00

67210 LPSM Repair of existing structure
J T L GROUP, INC. - KALISPELL ALL 1,820.00      1,820.00
WESTWAY CONSTRUCTION, INC. 9,500.00      9,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,200.00      1,200.00
DICK ANDERSON CONSTRUCTION, INC. 2,300.00      2,300.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00




