
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT PRA - GLAC 10(17) & 10(18)
GOING TO THE SUN ROAD (PHASE III) & (PHASE IV)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
FLATHEAD
GLACIER NATIONAL PARK

HELENA MT
GENE KAUFMAN
07/29/03

Signed:   Julee McTaggart

Title:   Contracting Officer                                                           Date:  8/1/2003

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option C

WESTWAY CONSTRUCTION, INC.
P O BOX 519
AIRWAY HEIGHTS, WA  99001

   863,930.00

MORGEN & OSWOOD CONSTRUCTION CO INC
1321 8TH AVENUE NORTH, SUITE 2
P O BOX 3009
GREAT FALLS, MT  59403-3009

   879,214.50

DICK ANDERSON CONSTRUCTION, INC.
4610 TRI HILL FRONTAGE ROAD
GREAT FALLS, MT  59404

   999,079.50

J T L GROUP, INC. - KALISPELL
3131 HWY 2 EAST
KALISPELL, MT  59901

 1,252,237.00

Engineer's Estimate 750,439.50
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15101 LPSM Mobilization
WESTWAY CONSTRUCTION, INC. ALL 70,000.00     70,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 53,000.00     53,000.00
DICK ANDERSON CONSTRUCTION, INC. 104,832.00    104,832.00
J T L GROUP, INC. - KALISPELL 226,530.00    226,530.00
ENGINEER'S ESTIMATE 70,000.00     70,000.00

15201 LPSM Construction survey and staking
WESTWAY CONSTRUCTION, INC. ALL 14,000.00     14,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 6,500.00      6,500.00
DICK ANDERSON CONSTRUCTION, INC. 580.00        580.00
J T L GROUP, INC. - KALISPELL 5,380.00      5,380.00
ENGINEER'S ESTIMATE 8,500.00      8,500.00

15303 LPSM Quality control and assurance system
WESTWAY CONSTRUCTION, INC. ALL 55,000.00     55,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 19,000.00     19,000.00
DICK ANDERSON CONSTRUCTION, INC. 1,160.00      1,160.00
J T L GROUP, INC. - KALISPELL 81,000.00     81,000.00
ENGINEER'S ESTIMATE 6,500.00      6,500.00

15401 LPSM Contractor testing
WESTWAY CONSTRUCTION, INC. ALL 55,000.00     55,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 19,000.00     19,000.00
DICK ANDERSON CONSTRUCTION, INC. 580.00        580.00
J T L GROUP, INC. - KALISPELL 28,620.00     28,620.00
ENGINEER'S ESTIMATE 14,000.00     14,000.00

15501 LPSM Construction schedule
WESTWAY CONSTRUCTION, INC. ALL 900.00        900.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,200.00      1,200.00
DICK ANDERSON CONSTRUCTION, INC. 1,160.00      1,160.00
J T L GROUP, INC. - KALISPELL 610.00        610.00
ENGINEER'S ESTIMATE 1,200.00      1,200.00

15703 m Silt fence
WESTWAY CONSTRUCTION, INC. 75 22.00      1,650.00
MORGEN & OSWOOD CONSTRUCTION CO INC 30.00      2,250.00
DICK ANDERSON CONSTRUCTION, INC. 18.75      1,406.25
J T L GROUP, INC. - KALISPELL 25.00      1,875.00
ENGINEER'S ESTIMATE 6.00        450.00
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15801 m3 Watering for dust control
WESTWAY CONSTRUCTION, INC. 1,960 10.00     19,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1.00      1,960.00
DICK ANDERSON CONSTRUCTION, INC. 14.85     29,106.00
J T L GROUP, INC. - KALISPELL 0.85      1,666.00
ENGINEER'S ESTIMATE 6.00     11,760.00

20302 A m Removal of asphalt curb
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 B m Removal of guardrail , temporary wood rail and steel post
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 C m Removal of concrete barrier
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 D m Removal of concrete barrier guardwall
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20302 E m Removal of stone masonry guardwall
WESTWAY CONSTRUCTION, INC. 19 1,400.00     26,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,710.00     32,490.00
DICK ANDERSON CONSTRUCTION, INC. 1,503.00     28,557.00
J T L GROUP, INC. - KALISPELL 1,630.00     30,970.00
ENGINEER'S ESTIMATE 800.00     15,200.00
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20303 A m2 Removal of asphalt pavement
WESTWAY CONSTRUCTION, INC. 106 38.00      4,028.00
MORGEN & OSWOOD CONSTRUCTION CO INC 15.75      1,669.50
DICK ANDERSON CONSTRUCTION, INC. 21.00      2,226.00
J T L GROUP, INC. - KALISPELL 14.00      1,484.00
ENGINEER'S ESTIMATE 10.00      1,060.00

20303 B m2 Removal of portland cement concrete paved waterway
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

20303 C m2 Removal of stone masonry
WESTWAY CONSTRUCTION, INC. 23 900.00     20,700.00
MORGEN & OSWOOD CONSTRUCTION CO INC 950.00     21,850.00
DICK ANDERSON CONSTRUCTION, INC. 835.50     19,216.50
J T L GROUP, INC. - KALISPELL 910.00     20,930.00
ENGINEER'S ESTIMATE 380.00      8,740.00

20401 m3 Roadway excavation
WESTWAY CONSTRUCTION, INC. 25 200.00      5,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 80.00      2,000.00
DICK ANDERSON CONSTRUCTION, INC. 40.30      1,007.50
J T L GROUP, INC. - KALISPELL 100.00      2,500.00
ENGINEER'S ESTIMATE 70.00      1,750.00

20801 m3 Structure excavation
WESTWAY CONSTRUCTION, INC. 135 115.00     15,525.00
MORGEN & OSWOOD CONSTRUCTION CO INC 92.00     12,420.00
DICK ANDERSON CONSTRUCTION, INC. 237.50     32,062.50
J T L GROUP, INC. - KALISPELL 130.00     17,550.00
ENGINEER'S ESTIMATE 170.00     22,950.00

20803 m3 Structural backfill
WESTWAY CONSTRUCTION, INC. 105 90.00      9,450.00
MORGEN & OSWOOD CONSTRUCTION CO INC 145.00     15,225.00
DICK ANDERSON CONSTRUCTION, INC. 389.30     40,876.50
J T L GROUP, INC. - KALISPELL 340.00     35,700.00
ENGINEER'S ESTIMATE 215.00     22,575.00
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25202 t Special rock embankment, hand-placed
WESTWAY CONSTRUCTION, INC. 3 325.00        975.00
MORGEN & OSWOOD CONSTRUCTION CO INC 340.00      1,020.00
DICK ANDERSON CONSTRUCTION, INC. 1,095.00      3,285.00
J T L GROUP, INC. - KALISPELL 390.00      1,170.00
ENGINEER'S ESTIMATE 720.00      2,160.00

25601 A each Ground anchor , type 2
WESTWAY CONSTRUCTION, INC. 0 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

25601 B each Ground anchor , type 3
WESTWAY CONSTRUCTION, INC. 21 3,400.00     71,400.00
MORGEN & OSWOOD CONSTRUCTION CO INC 5,800.00    121,800.00
DICK ANDERSON CONSTRUCTION, INC. 6,024.75    126,519.75
J T L GROUP, INC. - KALISPELL 5,950.00    124,950.00
ENGINEER'S ESTIMATE 3,300.00     69,300.00

25601 C each Ground anchor , type 4
WESTWAY CONSTRUCTION, INC. 18 1,250.00     22,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 4,000.00     72,000.00
DICK ANDERSON CONSTRUCTION, INC. 5,213.75     93,847.50
J T L GROUP, INC. - KALISPELL 5,220.00     93,960.00
ENGINEER'S ESTIMATE 1,200.00     21,600.00

25803 A m3 Reinforced concrete retaining wall
WESTWAY CONSTRUCTION, INC. 32 2,000.00     64,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,920.00     61,440.00
DICK ANDERSON CONSTRUCTION, INC. 2,049.50     65,584.00
J T L GROUP, INC. - KALISPELL 4,750.00    152,000.00
ENGINEER'S ESTIMATE 2,000.00     64,000.00

25803 B m3 Reinforced concrete retaining wall (shoring trench type)
WESTWAY CONSTRUCTION, INC. 14 2,400.00     33,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 2,110.00     29,540.00
DICK ANDERSON CONSTRUCTION, INC. 1,503.00     21,042.00
J T L GROUP, INC. - KALISPELL 900.00     12,600.00
ENGINEER'S ESTIMATE 2,000.00     28,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT PRA - GLAC 10(17) & 10(18)
GOING TO THE SUN ROAD (PHASE III) & (PHASE IV)

Date: 08/01/03

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   5

Bid Schedule - Option C

30802 t Roadway aggregate method 2
WESTWAY CONSTRUCTION, INC. 50 130.00      6,500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 82.00      4,100.00
DICK ANDERSON CONSTRUCTION, INC. 88.00      4,400.00
J T L GROUP, INC. - KALISPELL 84.00      4,200.00
ENGINEER'S ESTIMATE 70.00      3,500.00

40201 t Minor hot asphalt concrete
WESTWAY CONSTRUCTION, INC. 20 550.00     11,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 170.00      3,400.00
DICK ANDERSON CONSTRUCTION, INC. 440.00      8,800.00
J T L GROUP, INC. - KALISPELL 240.00      4,800.00
ENGINEER'S ESTIMATE 160.00      3,200.00

56902 A m Micropile , type 1
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

56902 B m Micropile , type 2
WESTWAY CONSTRUCTION, INC. 20.0 550.00     11,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 280.00      5,600.00
DICK ANDERSON CONSTRUCTION, INC. 787.40     15,748.00
J T L GROUP, INC. - KALISPELL 740.00     14,800.00
ENGINEER'S ESTIMATE 320.00      6,400.00

60201 A m 450 millimeter pipe culvert
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

60201 B m 450 millimeter pipe culvert , full-round-downdrain
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00
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60201 C m 600 millimeter pipe culvert
WESTWAY CONSTRUCTION, INC. 1 2,842.00      2,842.00
MORGEN & OSWOOD CONSTRUCTION CO INC 390.00        390.00
DICK ANDERSON CONSTRUCTION, INC. 530.00        530.00
J T L GROUP, INC. - KALISPELL 340.00        340.00
ENGINEER'S ESTIMATE 425.00        425.00

60505 m2 Geocomposite sheet drain system
WESTWAY CONSTRUCTION, INC. 37 59.00      2,183.00
MORGEN & OSWOOD CONSTRUCTION CO INC 50.00      1,850.00
DICK ANDERSON CONSTRUCTION, INC. 40.00      1,480.00
J T L GROUP, INC. - KALISPELL 38.00      1,406.00
ENGINEER'S ESTIMATE 70.00      2,590.00

60506 m 150 millimeter collector pipe
WESTWAY CONSTRUCTION, INC. 35 82.00      2,870.00
MORGEN & OSWOOD CONSTRUCTION CO INC 30.00      1,050.00
DICK ANDERSON CONSTRUCTION, INC. 12.50        437.50
J T L GROUP, INC. - KALISPELL 69.00      2,415.00
ENGINEER'S ESTIMATE 80.00      2,800.00

60507 m 150 millimeter outlet pipe
WESTWAY CONSTRUCTION, INC. 6 191.00      1,146.00
MORGEN & OSWOOD CONSTRUCTION CO INC 30.00        180.00
DICK ANDERSON CONSTRUCTION, INC. 53.00        318.00
J T L GROUP, INC. - KALISPELL 110.00        660.00
ENGINEER'S ESTIMATE 10.00         60.00

62001 m3 Rubble masonry, rock face finish (ashlar)
WESTWAY CONSTRUCTION, INC. 1 5,530.00      5,530.00
MORGEN & OSWOOD CONSTRUCTION CO INC 4,780.00      4,780.00
DICK ANDERSON CONSTRUCTION, INC. 4,199.00      4,199.00
J T L GROUP, INC. - KALISPELL 4,560.00      4,560.00
ENGINEER'S ESTIMATE 2,300.00      2,300.00

62002 A m Stone masonry guardwall , type 1
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 1,550.00          0.00
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62002 B m Stone masonry guardwall , type 2
WESTWAY CONSTRUCTION, INC. 18 1,700.00     30,600.00
MORGEN & OSWOOD CONSTRUCTION CO INC 2,100.00     37,800.00
DICK ANDERSON CONSTRUCTION, INC. 1,836.00     33,048.00
J T L GROUP, INC. - KALISPELL 1,990.00     35,820.00
ENGINEER'S ESTIMATE 1,440.00     25,920.00

62017 m2 Stone masonry wall veneer
WESTWAY CONSTRUCTION, INC. 63 1,250.00     78,750.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,520.00     95,760.00
DICK ANDERSON CONSTRUCTION, INC. 1,335.50     84,136.50
J T L GROUP, INC. - KALISPELL 1,450.00     91,350.00
ENGINEER'S ESTIMATE 1,500.00     94,500.00

62201 A hour Grader, motor, 90 kW minimum
WESTWAY CONSTRUCTION, INC. 6 130.00        780.00
MORGEN & OSWOOD CONSTRUCTION CO INC 125.00        750.00
DICK ANDERSON CONSTRUCTION, INC. 290.00      1,740.00
J T L GROUP, INC. - KALISPELL 100.00        600.00
ENGINEER'S ESTIMATE 122.00        732.00

62201 B hour Hydraulic excavator, 1.1 m3 minimum capacity with thumb attachment
WESTWAY CONSTRUCTION, INC. 30 115.00      3,450.00
MORGEN & OSWOOD CONSTRUCTION CO INC 120.00      3,600.00
DICK ANDERSON CONSTRUCTION, INC. 289.50      8,685.00
J T L GROUP, INC. - KALISPELL 120.00      3,600.00
ENGINEER'S ESTIMATE 150.00      4,500.00

62201 C hour Loader/backhoe, wheel type tractor, 35 kW minimum
WESTWAY CONSTRUCTION, INC. 14 75.00      1,050.00
MORGEN & OSWOOD CONSTRUCTION CO INC 112.00      1,568.00
DICK ANDERSON CONSTRUCTION, INC. 231.00      3,234.00
J T L GROUP, INC. - KALISPELL 100.00      1,400.00
ENGINEER'S ESTIMATE 105.00      1,470.00

62201 D hour Truck, highway, dump body, rear, 7.6 m3 minimum capacity
WESTWAY CONSTRUCTION, INC. 32 95.00      3,040.00
MORGEN & OSWOOD CONSTRUCTION CO INC 90.00      2,880.00
DICK ANDERSON CONSTRUCTION, INC. 156.50      5,008.00
J T L GROUP, INC. - KALISPELL 90.00      2,880.00
ENGINEER'S ESTIMATE 105.00      3,360.00
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62301 hour General labor
WESTWAY CONSTRUCTION, INC. 88 48.00      4,224.00
MORGEN & OSWOOD CONSTRUCTION CO INC 50.00      4,400.00
DICK ANDERSON CONSTRUCTION, INC. 44.00      3,872.00
J T L GROUP, INC. - KALISPELL 40.00      3,520.00
ENGINEER'S ESTIMATE 45.00      3,960.00

63401 m Pavement markings type B, solid yellow
WESTWAY CONSTRUCTION, INC. 500 10.00      5,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 10.00      5,000.00
DICK ANDERSON CONSTRUCTION, INC. 9.75      4,875.00
J T L GROUP, INC. - KALISPELL 2.00      1,000.00
ENGINEER'S ESTIMATE 2.00      1,000.00

63505 A each Barricade type I
WESTWAY CONSTRUCTION, INC. 6 63.00        378.00
MORGEN & OSWOOD CONSTRUCTION CO INC 75.00        450.00
DICK ANDERSON CONSTRUCTION, INC. 72.00        432.00
J T L GROUP, INC. - KALISPELL 71.00        426.00
ENGINEER'S ESTIMATE 75.00        450.00

63505 B each Barricade type III (2.4 meter)
WESTWAY CONSTRUCTION, INC. 2 250.00        500.00
MORGEN & OSWOOD CONSTRUCTION CO INC 240.00        480.00
DICK ANDERSON CONSTRUCTION, INC. 231.75        463.50
J T L GROUP, INC. - KALISPELL 230.00        460.00
ENGINEER'S ESTIMATE 340.00        680.00

63506 each Cone type 700 millimeter tubular
WESTWAY CONSTRUCTION, INC. 14 32.00        448.00
MORGEN & OSWOOD CONSTRUCTION CO INC 36.00        504.00
DICK ANDERSON CONSTRUCTION, INC. 35.00        490.00
J T L GROUP, INC. - KALISPELL 34.00        476.00
ENGINEER'S ESTIMATE 35.00        490.00

63507 m2 Construction sign
WESTWAY CONSTRUCTION, INC. 27.00 263.00      7,101.00
MORGEN & OSWOOD CONSTRUCTION CO INC 210.00      5,670.00
DICK ANDERSON CONSTRUCTION, INC. 202.50      5,467.50
J T L GROUP, INC. - KALISPELL 200.00      5,400.00
ENGINEER'S ESTIMATE 425.00     11,475.00
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63508 each Drum type 1 meter
WESTWAY CONSTRUCTION, INC. 6 95.00        570.00
MORGEN & OSWOOD CONSTRUCTION CO INC 90.00        540.00
DICK ANDERSON CONSTRUCTION, INC. 87.00        522.00
J T L GROUP, INC. - KALISPELL 86.00        516.00
ENGINEER'S ESTIMATE 95.00        570.00

63509 fix hr rate Flagger
WESTWAY CONSTRUCTION, INC. 4,000 34.00    136,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 34.00    136,000.00
DICK ANDERSON CONSTRUCTION, INC. 34.00    136,000.00
J T L GROUP, INC. - KALISPELL 34.00    136,000.00
ENGINEER'S ESTIMATE 34.00    136,000.00

63510 hour Pilot car
WESTWAY CONSTRUCTION, INC. 40 55.00      2,200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 40.00      1,600.00
DICK ANDERSON CONSTRUCTION, INC. 38.00      1,520.00
J T L GROUP, INC. - KALISPELL 50.00      2,000.00
ENGINEER'S ESTIMATE 47.00      1,880.00

63511 m Temporary concrete barrier
WESTWAY CONSTRUCTION, INC. 30 110.00      3,300.00
MORGEN & OSWOOD CONSTRUCTION CO INC 180.00      5,400.00
DICK ANDERSON CONSTRUCTION, INC. 173.75      5,212.50
J T L GROUP, INC. - KALISPELL 170.00      5,100.00
ENGINEER'S ESTIMATE 145.00      4,350.00

63512 m Moving temporary concrete barrier
WESTWAY CONSTRUCTION, INC. 60 55.00      3,300.00
MORGEN & OSWOOD CONSTRUCTION CO INC 27.00      1,620.00
DICK ANDERSON CONSTRUCTION, INC. 25.50      1,530.00
J T L GROUP, INC. - KALISPELL 25.00      1,500.00
ENGINEER'S ESTIMATE 23.00      1,380.00

63514 m Temporary pavement markings
WESTWAY CONSTRUCTION, INC. 210 3.00        630.00
MORGEN & OSWOOD CONSTRUCTION CO INC 11.00      2,310.00
DICK ANDERSON CONSTRUCTION, INC. 11.00      2,310.00
J T L GROUP, INC. - KALISPELL 2.50        525.00
ENGINEER'S ESTIMATE 3.25        682.50
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63521 A each Warning light type A
WESTWAY CONSTRUCTION, INC. 4 50.00        200.00
MORGEN & OSWOOD CONSTRUCTION CO INC 27.00        108.00
DICK ANDERSON CONSTRUCTION, INC. 25.50        102.00
J T L GROUP, INC. - KALISPELL 25.00        100.00
ENGINEER'S ESTIMATE 90.00        360.00

63521 B each Warning light type C
WESTWAY CONSTRUCTION, INC. 20 50.00      1,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 27.00        540.00
DICK ANDERSON CONSTRUCTION, INC. 25.50        510.00
J T L GROUP, INC. - KALISPELL 25.00        500.00
ENGINEER'S ESTIMATE 90.00      1,800.00

63529 each Temporary traffic signal system
WESTWAY CONSTRUCTION, INC. 0.00          0.00
MORGEN & OSWOOD CONSTRUCTION CO INC 0.00          0.00
DICK ANDERSON CONSTRUCTION, INC. 0.00          0.00
J T L GROUP, INC. - KALISPELL 0.00          0.00
ENGINEER'S ESTIMATE 0.00          0.00

63530 each Relocating temporary traffic signal system
WESTWAY CONSTRUCTION, INC. 2 5,530.00     11,060.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,800.00      3,600.00
DICK ANDERSON CONSTRUCTION, INC. 1,738.00      3,476.00
J T L GROUP, INC. - KALISPELL 1,720.00      3,440.00
ENGINEER'S ESTIMATE 1,000.00      2,000.00

63531 m Temporary fence, plastic
WESTWAY CONSTRUCTION, INC. 60 16.00        960.00
MORGEN & OSWOOD CONSTRUCTION CO INC 10.00        600.00
DICK ANDERSON CONSTRUCTION, INC. 11.75        705.00
J T L GROUP, INC. - KALISPELL 7.00        420.00
ENGINEER'S ESTIMATE 7.00        420.00

63560 day Traffic and safety supervisor
WESTWAY CONSTRUCTION, INC. 30 500.00     15,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 1,040.00     31,200.00
DICK ANDERSON CONSTRUCTION, INC. 1,002.15     30,064.50
J T L GROUP, INC. - KALISPELL 990.00     29,700.00
ENGINEER'S ESTIMATE 1,040.00     31,200.00
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Bid Schedule - Option C

63901 A each Portable toilet
WESTWAY CONSTRUCTION, INC. 2 775.00      1,550.00
MORGEN & OSWOOD CONSTRUCTION CO INC 250.00        500.00
DICK ANDERSON CONSTRUCTION, INC. 231.50        463.00
J T L GROUP, INC. - KALISPELL 170.00        340.00
ENGINEER'S ESTIMATE 330.00        660.00

63901 B each Toilet maintenance
WESTWAY CONSTRUCTION, INC. 4 250.00      1,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 70.00        280.00
DICK ANDERSON CONSTRUCTION, INC. 115.50        462.00
J T L GROUP, INC. - KALISPELL 57.00        228.00
ENGINEER'S ESTIMATE 70.00        280.00

65510 m Rock dowels (for localized reinforcement)
WESTWAY CONSTRUCTION, INC. 24.0 110.00      2,640.00
MORGEN & OSWOOD CONSTRUCTION CO INC 260.00      6,240.00
DICK ANDERSON CONSTRUCTION, INC. 156.50      3,756.00
J T L GROUP, INC. - KALISPELL 110.00      2,640.00
ENGINEER'S ESTIMATE 250.00      6,000.00

65802 m3 Pumped grout
WESTWAY CONSTRUCTION, INC. 10 1,400.00     14,000.00
MORGEN & OSWOOD CONSTRUCTION CO INC 2,430.00     24,300.00
DICK ANDERSON CONSTRUCTION, INC. 2,433.00     24,330.00
J T L GROUP, INC. - KALISPELL 2,400.00     24,000.00
ENGINEER'S ESTIMATE 1,200.00     12,000.00

65803 A m Drilled holes , type 1
WESTWAY CONSTRUCTION, INC. 14 55.00        770.00
MORGEN & OSWOOD CONSTRUCTION CO INC 245.00      3,430.00
DICK ANDERSON CONSTRUCTION, INC. 449.50      6,293.00
J T L GROUP, INC. - KALISPELL 400.00      5,600.00
ENGINEER'S ESTIMATE 250.00      3,500.00

65803 B m Drilled holes , type 2
WESTWAY CONSTRUCTION, INC. 26 55.00      1,430.00
MORGEN & OSWOOD CONSTRUCTION CO INC 245.00      6,370.00
DICK ANDERSON CONSTRUCTION, INC. 823.50     21,411.00
J T L GROUP, INC. - KALISPELL 770.00     20,020.00
ENGINEER'S ESTIMATE 300.00      7,800.00


